NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 5/14/2009

Control 6194-83-001
Project RMC - 619483001
Highway  US0079

County FREESTONE

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PRQJECT: RMC - 619483001 CONTROL: 6194-83-001
COUNTY: FREESTONE
LETTI NG 05/ 19/ 2009
REFERENCE NO. 0514
PROPOSAL ADDENDUMS
_ PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-2
X GENERAL NOTES (SH. NO.: 1,2,3,4, and 5 Plan Sheets 4, 5, and 5A
X
X

SPEC LI ST (SH. NO.: 1-2
SPECI AL PROVI SI ONS:
ADDED: 300-016

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Plan Sheet 1 (Title Page) nodified to reorder the "Type of Wrk". Added S
heet 22A TCP(7-1)-98 to the contract. Plan Sheet 2 (Index of Sheets and L
ocati on Map) nodified to include Sheet 22A. Surface treatnment noved from
bel ow HVA inlay to surface of inlay and extend the surface treatnment area
beyond the inlay. Plan Sheets 3 and 3A (Typical Sheets) revised to showt
he change of the surface treatnments areas. GCeneral Notes revised to show
item description changes for Itens 316 and 341 and quantities changes for
Itens 316 in Basis of Estimate. Item 8 has changed note related to mllin
g and inlay operations. |Item 302 and 341 has changes to the aggregate cla
assification. Item 666 note was nodified requesting the docunentation of
exi sting pavement markings prior to work. Plan Sheets 4, 5, and 5A nodifi
ed to include the changes to the Basis of Estimate, Item 8, Item 302, Item
341 and Item 666. Itens 316-2576, 316-2603 and |tem 341-2031 are del eted
fromthe contract. |Item 316-2532, 316-2414, and |Item 341-2048 are added.
Quantities are updated/ nodified for Items 316-2532, 316-2414, 662-2113 an
d 662-2115. Plan Sheet 6 (Estimte and Quantity Sheet) and Plan Sheet 7 (
Summary Sheet) are nodified for the revised itens and quantities.
Ext raneous i nformati on was renoved from Pl an Sheets 23 and 24 (Project Lay
out). Special Provision 300-016 was added to the contract.




PROJECT RMC - 619483001
COUNTY FREESTONE

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
316 |2414 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-A) cY 208.000 1
DOLLARS
and CENTS
316 2532 ASPH(AC-20-5TR OR AC-20XP) GAL 9,938.000 2
DOLLARS
and CENTS
341 |2048 |020 |D-GRHMA(QCQA) TY-C SAC-B PG70-22 TON 3,252.000 3
DOLLARS
and CENTS
354 2068 PLANE ASPH CONC PAV (2"-3") SY 23,651.000 4
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 5
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 2.000 6
DLING
DOLLARS
and CENTS
662 |2113 |001 |WK ZN PAV MRK SHT TERM (TAB) TY W EA 858.000 7
DOLLARS
and CENTS
662 |2115 |001 |WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 168.000 8
DOLLARS
and CENTS
666 |2003 |001 |REFL PAV MRK TY | (W) 4" (BRK)(100MIL) LF 1,860.000 9
DOLLARS
and CENTS
666 |2012 |001 |REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 9,630.000 10
DOLLARS
and CENTS




PROJECT RMC - 619483001
COUNTY FREESTONE

PROPOSAL SHEET
TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2036 |001 |REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 1,440.000 11
DOLLARS
and CENTS
666 |2048 |001 |REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 20.000 12
DOLLARS
and CENTS
666 |2111 |001 |REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 8,742.000 13
DOLLARS
and CENTS
666 |2123 |001 |REFL PAV MRK TY I (Y) 8" (SLD)(100MIL) LF 290.000 14
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 37.000 15
DOLLARS
and CENTS
672 |2022 |034 |TRAFFICBUTTON TY II-C-R EA 134.000 16
DOLLARS
and CENTS
3179 |2002 SALVAGED RAP(CREDIT ITEM)(2"-3") SY 23,651.000 17
DOLLARS
and CENTS




Project Number: RMC 6194-83-001 County: Freestone

Control: 6194-83-001 Highway: US 79 Etc.

GENERAL NOTES

BASIS OF ESTIMATE

ITEM NO.

NO. ITEM RATE/UNIT UNITS QTY UNIT
ASPH (AC -20-5TR 0.38

316 OR AC - 20XP) GAL/SY 26,159 SY | 9,938 GAL
AGGR (TY-PB GR-4

316 | ORTY-PL GR-4) (SAC | 1 CY/125SY | 26,159 SY 208 CY

- A)

D - GR HMA (QCQA)

341 TY-C SAC-B PG70 - 22 275 LBS/SY | 23,651 SY | 3,252 TON

For Contractor’s information only
DEBT TO THE STATE:

If the Comptroller is currently prohibited from issuing a warrant to the Contractor because of a
debt owed to the State, then the Contractor agrees that any payment owing under the contract
will be applied toward the debt or delinquent taxes until the debt or delinquent taxes are paid.

GENERAL:

Refer questions regarding this contract to:
Freestone County Maintenance Supervisor
340 US 84 West

Fairfield, TX 75840

(903) 389-3530

View plan sheets on-line or download from the web at:
http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Order plans from any of the plan reproduction companies shown on the web at:
http://www.dot.state.tx.us/gsd/plans/companies.htm



http://www.dot.state.tx.us/business/plansonline/plansonline.htm
http://www.dot.state.tx.us/gsd/plans/companies.htm

Project Number: RMC 6194-83-001 County: Freestone

Control: 6194-83-001 Highway: US 79 Etc.

ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES:

Wear high visibility safety vests as outer garments at all times when work is being performed.

Prove to the Engineer's satisfaction that employees operating equipment on the travel lanes have
a valid State Drivers License issued by one of the United States of America.

Verify locations of all existing utilities in the area of construction with local utility companies.

This project is on a hurricane evacuation route. Furnish at the pre-construction meeting a written
plan outlining procedures to suspend work, secure the job site and safely handle traffic through
and across the project in the event of a hurricane evacuation.

During the hurricane season (June 1 through November 30), do not close any travel lanes except
when the Contractor can demonstrate that he can provide labor, equipment, material, work plan,
and quality of work to satisfactorily return all lanes to an open, all-weather travel surface within
three days of receiving written or verbal notice but no later than 3 days prior to hurricane
landfall. Construction of temporary lanes to an all weather surface will be paid in accordance
with Article 9.4, “Payment for Extra Work.”

In addition to lane closures, cease work 3 days prior to hurricane landfall on or near the roadway
that adversely impacts the flow of traffic and reduces the capacity of the highway during an
evacuation. Prohibit the Contractor’s, sub-contractors’ or material suppliers’ vehicles from
entering or exiting the stream of traffic including material hauling and delivery, and mobilization
or demobilization of equipment. When directed, this prohibition will include a reasonable time
period for the evacuees to return to their point of origin.

In the event of the declaration of a hurricane watch, warning, other severe weather warning or
national or state emergency that requires the roadways in the vicinity be used as evacuation
routes, cease all work that requires the Contractor’s, sub-contractors’ or material suppliers’
vehicles to enter the stream of traffic on these primary or secondary evacuation routes. This
work includes material hauling and delivery, and mobilization or demobilization of equipment.
For this project, the following are recognized evacuation routes:

Primary Evacuation Routes: IH 45, US 290, SH 6, SH 36

Secondary Evacuation Routes: US 79, US 84, SH 7, SH 30, SH 21, SH 105.

Other routes may be designated.



Project Number: RMC 6194-83-001 County: Freestone

Control: 6194-83-001 Highway: US 79 Etc.

ITEM 8 PROSECUTION AND PROGRESS:

Commence work upon the issuance of work order by the Engineer or his representative. Working
days will be charged in accordance with Section 8.3.A.4. “Standard Workweek.”

Working days estimated for this project include curing, testing and performance periods.
Suspension of time for curing, testing or performance periods will not be granted, except time
will not be charged during testing and performance periods which occur after the final
acceptance as described in Section 5.8 of the Standard Specifications.

Provide the sequence of work with an estimated project schedule to the Engineer for approval
prior to commencing any work on this contract. By noon of each Wednesday, provide the
Engineer a written outline of the proposed work schedule for the following week. This outline
will also list the times and places for proposed traffic control changes.

Notify the Engineer any time that work will not be performed by 8:15 a.m. of that day.

Do not commence work prior to sunrise and arrange the work so all equipment and/or personnel
will not be on any traveled roadway after sunset.

The length of the lane closure shall be limited so that it does not stop traffic for more than five
minutes. There shall only be one lane closure at a time for this project.

Milling and inlay operations for the roadway section under repair for that day must be completed

during the same working day and the section opened to traffic. Seal entire project limits after
completing milling and inlay operations.

ITEM 302 AGGREGATES FOR SURFACE TREATMENTS:

For repair area seal coat use aggregate with a minimum surface aggregate classification “A”
(SAC-A) as determined by the Aggregate Quality Monitoring Program (AQMP) listed in the
Rated Source Quality Catalog (RSQC).

ITEM 341 DENSE-GRADED HOT-MIX ASPHALT (QC/QA):

Provide mixture type C using PG binder 70-22. Use aggregate that meets the surface aggregate
classification “B” (SAC-B) as determined by the Aggregate Quality Monitoring Program
(AQMP) listed in the Rated Source Quality Catalog (RSQC).

Add one (1.0) percent hydrated lime, commercial, or lime slurry lime, based on the total
aggregate weight, as mix enhancer for all mixture types. Provide hydrated lime or commercial
lime slurry in accordance with DMS-6350, “Lime and Lime Slurry”. Add hydrated lime or
commercial lime slurry in accordance with Item 301.4.B.



Project Number: RMC 6194-83-001 County: Freestone

Control: 6194-83-001 Highway: US 79 Etc.

Design for a target laboratory molded density of 97.0%.

The Engineer will approve the target asphalt percentage based on acceptable results from the
Hamburg Wheel.

Hamburg Wheel Test Requirements

Laboratory Mixture Production and Placement
High- Test Design or Trial Batch Test
Temperature Minimum # of Passes @ - "
Binder Grade Method 0.5" Rut Depth, Tested '\gStmsl;n][: ﬁezgsjeél@zg;f:
@122°F P,
PG 64 or Tex-242- 7.000 7.000
lower F
PG70 | TP 15,000 15,000
PG_ 76 or Tex-242- 20,000 20,000
higher F

The Engineer may accept if no more than 1of the 5 most recent Hamburg Wheel tests is below
the specified number of passes and the failing test is no more than 2,000 passes below the
specified number of passes.

ITEM 354 PLANING AND TEXTURING PAVEMENT:

Existing raised pavement markers in the proposed work area are to be removed prior to planing
operations. This item will be considered subsidiary.

Salvage and take ownership of reclaimed asphalt pavement (RAP) material designated for sale to
the Contractor in accordance with Item 3179.

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING:

Provide all traffic control for this project. Truck Mounted Attenuators (TMAS) will not be
required for this project except as directed by the Engineer. The traffic control plan will be
governed by PART VI of the TMUTCD, the BC standards sheets, and the traffic control standard
sheets or as directed by the Engineer.

No lane closures shall remain in place before or after daylight hours without the approval of the
Engineer.

Additional signing and/or barricades shown in the TMUTCD, BC, and TCP standards may be
required by the Engineer to insure the safety of the traveling public.



Project Number: RMC 6194-83-001 County: Freestone

Control: 6194-83-001 Highway: US 79 Etc.

Use TCP (1-2b) on TxDOT Standard Sheet TCP (1-2)-98 for all lane closures. Use flaggers for
all lane closures.

Project barricades will be required.

Provide an exit lane through the lane closure for the US 84 EB to US 79 SB ramp with a EXIT
(E5-1) sign marking the lane.

During one-way operations, station flaggers at all county roads and any other locations, such as
private businesses, that may have traffic entering the work area.

Removal of ground mounted temporary signs and supports as specified on standard sheet BC(5)-

07, shall include the immediate backfilling of support holes with Type B embankment material
and the compaction of the backfill material.

ITEM 666 REFLECTORIZED PAVEMENT MARKINGS:

Unless authorized by the Engineer, the Contractor will not place the pavement markings on the
resurfaced roadway until it has cured for three (3) days.

Document existing pavement markings prior to work and have Engineer verify prior to installing
markings.

Furnish Type Il drop-on glass traffic beads conforming to DMS-8290 for use with Type |
marking materials.

ITEM 672 RAISED PAVEMENT MARKERS:

Use flexible bituminous adhesive for applications on all pavement types. Flexible bituminous
adhesive must be approved by the Engineer prior to construction.

ITEM 3179 SALE OF SALVAGE RECLAIMED ASPHALTIC MATERIAL:

The contractor shall be required to purchase all the RAP material on this project. The material
may be incorporated into various bid items as approved by the Engineer.



CONTROL : 6194-83-001
PROJECT : RMC - 619483001
H GHWAY @  US0079

COUNTY : FREESTONE

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD SPECI FI CATI ONS:  ADOPTED BY THE TEXAS DEPARTNENT OF
------------------------ TRANSPORTATION  JUNE 1, 2004.
STANDARD SPECI FI CATI ONS ARE | NCORPORATED
| NTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUI REMENTS AND COVENANTS

| TEM 316 SURFACE TREATMENTS (210) (300) (302) (520)

| TEM 341 DENSE- GRADED HOT-M X ASPHALT (QC/ QA) (210)(300)(301) (320)
(520) (585)

| TEM 354 PLAN NG AND TEXTURI NG PAVEMVENT

| TEM 500 MOBI LI ZATI ON

| TEM 502 BARRI CADES, SI GNS, AND TRAFFI C HANDLI NG

| TEM 662 WORK ZONE PAVEMENT MARKI NGS (666) (668) (672) (677)

| TEM 666 REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)

| TEM 672 RAI SED PAVEMENT MARKERS (677) (678)

SPECI AL PROVI SI ONS:  SPECI AL PROVI SI ONS W LL GOVERN AND TAKE
------------------ PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON WHEREVER | N CONFLI CT THEREW TH.

SPECI AL PROVI SI ON " SCHEDULE OFLI QUI DATED DAMAGES' (000--149 3)
SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SION  TO | TEM 1 (001---011)
SPECI AL PROVI SION  TO | TEM 2 (002---017)
SPECI AL PROVI SION  TO | TEM 3 (003---023)
SPECI AL PROVI SION  TO | TEM 4 (004---013)
SPECI AL PROVI SION  TO | TEM 5 (005---004)
SPECI AL PROVI SION  TO | TEM 6 (006---030)
SPECI AL PROVI SI ONS TO | TEM 7 (007---213) (007- - - 445)
SPECI AL PROVI SI ONS TO | TEM 9 (009---012)(009---015)

SPECI AL PROVISION TO ITEM 300 (300---016)
SPECI AL PROVISION TO ITEM 341 (341---020)




SPECI AL PROVISION TO ITEM 500 (500---005)
SPECIAL PROVISION TO ITEM 502 (502---033)
SPECI AL PROVISION TO ITEM 662 (662---001)
SPECI AL PROVISION TO ITEM 666 (666---001)
SPECIAL PROVISION TO ITEM 672 (672---034)

SPECI AL SPECI FI CATI ONS:

| TEM 3179 SALE OF SALVAGE RECLAI MED ASPHALT PAVEMENT

GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
------- PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, | F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications

SPECIAL PROVISION
300---016
Asphalts, Oils, and Emulsions

For this project, Item 300, “Asphalts, Oils, and Emulsions,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of

this Item are waived or changed hereby.

Article 300.2. Materials, Table 3, “Polymer-Modified Asphalt Cement” is voided and
replaced with the following:

Table 3A
Polymer-Modified Asphalt Cement
Property provedure | ACeqw2% [ AC-10wi2% AC-15P AC-20XP
Min : Max Min | Max Min : Max Min | Max
Polymer SBR SBR SBS SBS
Polymer Content, % (solids basis) | Tex-533-C 20 | 2.0 30 | ;
. e .

Oypae Shear Gsnicet, | rais o B
Viscosity . .

140°F, poise T 202 700 1300 ! 1500 | 2000 !

275°F, poise T 202 ; 7.0 | 8.0 - 180 10
Penetration, 77°F, 100 g, 5 sec. T 49 120 : 150 80 100 : 150 75 1 115
Ductility, 5cm/min., 39.2°F, cm T51 70 60 5 -
Elastic Recovery, 50°F, % Tex-539-C - 55 - 55
Softening Point, °F T53 i i - i 120 i
Polymer Separation, 48 hrs. Tex-540-C None None None None
Flash Point, C.O.C., °F T 48 425 | 425 - 425 | 425
ge\zlzts _Iczgslzeadue from Thin Film T179 |
Retained Penetration Ratio, 77°F T 49 i i 0.60 | 1.00 06 | 1.00
Tests on Residue from RTFO Tex-541-C ' ' '
aging and Pressure Aging Vessel: and R28
Bending Beam Rheometer T313 ' ' ' '

Creep Stiffness, -18°C, MPa | 300

m-value, -18°C - i i i - 0.300

1-2 300---016




Table 3B
Tire Rubber Modified Asphalt Cement

Test

Property Procedure AC-10-2TR AC-12-5TR AC-20-5TR
Min i Max | Min | Max | Min | Max
Polymer TR TR TR
Polymer Content, % (solids basis) | Tex-533-C 2.0 . - 5.0 . - 5.0 . -
R S IR RS S I N I
g | wms wo - [ - b [
Viscosity
140°F, poise T 202 1000 | - 1200 | - 2000 | -
275°F, poise T 202 - 1 80 - 1 80 - 110
Penetration, 77°F, 100 g, 5 sec. T 49 95 . 130 110 : 150 75 1 115
Elastic Recovery, 50°F, % Tex-539-C 30 - 55 1 - 55 1 -
Softening Point, °F T53 110 | - 113 | - 120 | -
Polymer Separation, 48 hrs. Tex-540-C None None None
Flash Point, C.O.C., °F T 48 425 | - 425 | - 425 | -
'Ic')t\a/setr? ggsl;\’:esidue from Thin Film T179 i i i
Retained Penetration Ratio, 77°F T 49 0.60 : 1.00 | 0.60 : 1.00 06 : 1.00
Tests on Residue from RTFO Tex-541-C
aging and Pressure Aging Vessel: and R28
Bending Beam Rheometer T313 ' ' '
Creep Stiffness, -18°C, MPa - 1 300 -1 300 -1 300
m-value, -18°C 0300 ! - |os300! - |o0300: -
2-2

300---016
08-06
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